



## Solicitation Solicitation Amendment

1. Amendment Number A02 to Solicitation Number 123125-09-A-0085		Date 09/08/2009		
2a. Facility JACKSONVILLE, FL - NDC		2b. Project H79622 Roof Replacement		
3a. Offeror Name and Address		3b. Issued By  Southeast FSO1735 N Brown Rd Ste 200Lawrenceville, GA 30043-6		
		3c. Contact KENNETH WELCH 678-442-6046		
4. The above numbered solicitation is amended as set forth in Block 5. Note: Offerors must acknowledge receipt of this amendment prior to the date and time specified in the solicitation by one of the following methods: a. By signing and returning one copy of the amendment; b. By acknowledging receipt of this amendment on each copy of the offer submitted; or c. By submitting a separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE SPECIFIED IN THE SOLICITATION PRIOR TO THE DATE AND TIME SPECIFIED FOR RECEIPT OF OFFERS MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment, you desire to change an offer already submitted, such change may be made by telegram or letter provided such telegram or letter makes reference to the solicitation and amendment numbers, and is received prior to the date and time specified. The date and time specified for receipt of offers is:				
5. Description of Amendment:  The purpose of this amendment A02 to Solicitation No. 123125-09-A-0085 is to cancel the solicitation in its entirety.  All proposals received exceeded the previously established project budget.  The design is being re-assessed and a new solicitation will be issued within the next 120 days.  All previously prequalified contractors will remain prequalified and will receive the new solicitation when issued.  You do not need to contact this office. It will automatically be mailed to you when reissued.				
6. Contractor Signature		Date Signed	U. S. Postal Service Signature	Date Signed
Name of person authorized to sign		Contracting Officer MARTIN R PETREY		