



Solicitation Solicitation Amendment

1. Amendment Number A02 to Solicitation Number 123125-08-A-0144		Date 07/25/2008		
2a. Facility OCOEE, FL - CARRIER ANNEX		2b. Project H50255 New Construction Owned		
3a. Offeror Name and Address		3b. Issued By Southeast FSO 1735 N Brown Rd Ste 200 Lawrenceville, GA 30043-8153		
		3c. Contact MARK T LONGFELLOW 678-442-6041		
4. The above numbered solicitation is amended as set forth in Block 5. Note: Offerors must acknowledge receipt of this amendment prior to the date and time specified in the solicitation by one of the following methods: a. By signing and returning one copy of the amendment; b. By acknowledging receipt of this amendment on each copy of the offer submitted; or c. By submitting a separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE SPECIFIED IN THE SOLICITATION PRIOR TO THE DATE AND TIME SPECIFIED FOR RECEIPT OF OFFERS MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment, you desire to change an offer already submitted, such change may be made by telegram or letter provided such telegram or letter makes reference to the solicitation and amendment numbers, and is received prior to the date and time specified. The date and time specified for receipt of offers is:				
5. Description of Amendment: The purpose of the Amendment A02 to Solicitation No. 123125-08-A-0144 is to include the following: ITEM 1: Specification Section 01110: Add: Paragraph 1.3, A- Add the following line item to the table of allowances: Utility Poles and Utility Lines Relocation Allowance \$ 60,000.00 This added allowance will be for relocating the seven utility poles to R/W lines and the Utility Relocation Note shown on Addendum A01, Item #11, revised sketches SK-12 and SK-13 and includes relocation costs that will be invoiced by respective utility companies. All other costs, including coordination efforts by contractor, scheduling and phasing costs, and other incidental costs relating to relocating these utilities are to be included in the price proposal. This will bring the Total Fee Allowance to \$ 150,000.00. This item is incorporated and made a part of this solicitation. All other items will remain the same.				
6. Contractor Signature		Date Signed	U. S. Postal Service Signature	Date Signed
Name of person authorized to sign		Contracting Officer MARTIN R PETREY		