



Solicitation Solicitation Amendment

1. Amendment Number A01 to Solicitation Number 512582-08-A-0009		Date 06/03/2008		
2a. Facility GREENVILLE, SC - P&DC		2b. Project Q33759 NCO Major		
3a. Offeror Name and Address		3b. Issued By 4301 Wilson Blvd Arlington, VA 22203-1861		
		3c. Contact JOSE L CARRASQUILLO 703-526-2768		
4. The above numbered solicitation is amended as set forth in Block 5. Note: Offerors must acknowledge receipt of this amendment prior to the date and time specified in the solicitation by one of the following methods: a. By signing and returning one copy of the amendment; b. By acknowledging receipt of this amendment on each copy of the offer submitted; or c. By submitting a separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE SPECIFIED IN THE SOLICITATION PRIOR TO THE DATE AND TIME SPECIFIED FOR RECEIPT OF OFFERS MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment, you desire to change an offer already submitted, such change may be made by telegram or letter provided such telegram or letter makes reference to the solicitation and amendment numbers, and is received prior to the date and time specified. The date and time specified for receipt of offers is: 06/20/2008 03:00 PM EST				
5. Description of Amendment: Amendment # 1 Solicitation 512582-08-A-0009 Greenville P&DC, SC. Includes the following items: 1) New Proposal Due Date is 6/20/2008 at 3:00 pm EST. 2) Alternate cost to increase roof loading capacity by 15 p.s.f. 3) Asphalt Coring 4) Soil Boring Map 5) Tilt-Up Concrete Shop Drawings 6) Traffic Study 7) Questions and Answers from General Contractor 8) Pre-Proposal Meeting Report 9) General Information about Amendment # 1				
6. Contractor Signature		Date Signed	U. S. Postal Service Signature	Date Signed
Name of person authorized to sign		Contracting Officer Albert J Novack		



Client: **United States Postal Service**
Project Name: **Greenville Processing and Distribution Center Expansion**
Location: **Greenville, South Carolina**
Solicitation No.: **512582-08-A-0009**
USPS Proj. No.: **Q33759**
Issue Date: **May 30, 2008**

AMENDMENT NO. 1

NOTICE

- A. This Amendment No. 1 to the Solicitation for the above captioned project supersedes all contrary and/or conflicting information on said Solicitation, which are hereby amended in certain particulars, as follows:

GENERAL

- A. All questions/RFIs from Design-Build Contractors must be submitted by Friday, June 13, 2008 at noon. Questions sent after that date will not be answered.
- B. Pre-Proposal Conference Meeting Minutes (52 pages) and Sign-in sheets have been included in the Solicitation to cover items discussed at the meeting on 5/14/08. See attached.
- C. A complete 11" x 17" Soils Boring Location Diagram has been included as the one under Attachment 18 of the Solicitation was incomplete. See attached.
- D. Traffic Impact Analysis dated November 2007 has been added to the Solicitation. See attached. This traffic analysis assumed a truck entrance off of Fairforest Way. The truck entrance drive is now off of Dairy Road and should be designed to accommodate truck traffic as indicated in the Traffic Impact Analysis.
- E. Asphalt Coring and Soil Testing Report dated May 27, 2008 has been included in the Solicitation. See attached. The Design-Build Contractor is responsible for upgrading the existing asphalt thickness as required to meet the anticipated traffic (if necessary).
- F. Existing tilt-up concrete shop drawings have been included in the Solicitation. See attached (21 drawings).
- G. See attached Pre-Proposal Questions from the Korte Company dated May 16, 2008 (Items 1 thru 23) and May 27, 2008 (Items 24 thru 26) and associated responses.
- H. See attached Pre-Proposal Questions from the Coakley & Williams Construction, Inc. dated May 27, 2008 (Items D-001 thru D-006) and associated responses.
- I. Design-Build Contractor shall provide an alternate cost to increase roof loading capacity by 15 p.s.f.